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ADDENDUM #1 
 
Date: April 26, 2007 
 
To:  Contractors 
 
From: Vic Middleton, Project Manager, DFCM 
 
Reference: Division of Wildlife Resources – Springville, Utah 

Water Filtration Treatment/Monitoring System  
DFCM Project No. 07038520 

 
Subject: Addendum No. 1 
 
Pages Addendum      1  page 
 Total       1 page 
 
Note: This Addendum shall be included as part of the Contract Documents.  Items in this 
Addendum apply to all drawings and specification sections whether referenced or not 
involving the portion of the work added, deleted, modified, or otherwise addressed in the 
Addendum.  Acknowledge receipt of this Addendum in the space provided on the Bid Form.  
Failure to do so may subject the Bidder to disqualification. 
 
1.1 SCHEDULE CHANGES – There are no changes to the Project Schedule per this addendum.  
 
1.2 GENERAL 

1.2.1 Question #1:  Who will be on the selection panel for interviews? 
 Answer:  The panel will be made up of three committee members.  One DFCM 

representative, one Wildlife representative and one professional representative.  The names 
of the committee members have not been decided at this time. 

 
1.2.2 Question #2:  Is there a deadline for expending the budgeted funds noted in the solicitation for 

this project? 
Answer:  The funds are non-expiring but, we anticipate having the design complete by mid 
summer and be in construction by fall of 2007. 

 
1.2.3 Question #3:  Will the hatchery have fish on station as it does currently during construction 

phase of this project? 
Answer:  If at all possible the hatchery would like to remain open during construction but 
if this is impossible this issue will be addressed during design and prior to the construction 
phase of the project. 

 
End of Addendum #1 


